
Golden West Community Service District

P.O. Box 448, El Dorado, CA. 95623

www.gwcsd.org



March 14, 2015

Contract No. 2015-March-14-Drainage Ditch-Culvert Replacement TO Joe Vicini, Inc.

STATEMENT OF WORK:

Site 1: Drainage repair 7509 Crystal Blvd. Joe Vicini, Inc. Job #5910	\$2,510.00
Site2: Culvert Replacement 6832 Crystal Blvd. Joe Vicini Inc. Job# 5911	\$3,250.00
Site3: Ditching /Culvert repair 6631 Sodalite Joe Vicini Inc. Job#5927	\$4,160.00

DESCRIPTION OF WORK/PRPOSAL

See Appendix below.

TRAFFIC CONTROL:

Shall be the responsibility of the contractor

GWCSD TERMS AND CONDITIONS DATED JANUARY 29, 2013 (GWCSD_T_and_C.pdf)

Included by Reference.

CERTIFICATE OF KNOWLEDGE – LABOR CODE SECTION 3700 (Labor_Code_3700.pdf):

Included by Reference

Copy to be signed and returned to GWCSD prior to beginning work.

ADDITIONAL INSURED (Additional_Insured_Req.pdf):

Included by Reference

CERTIFICATE OF LIABILITY INSURANCE:

Contractor to provide to GWCSD prior to beginning work.

Appendix 1

DESCRIPTION OF WORK/PROPOSAL

Project Site #1

Ref: Proposal from Joe Vicini Inc. Job #5910

7509 Crystal Blvd. – Drainage repairs

Description of work: Re-grade approx. 190 Ft. of roadside ditch. Add approx. 10 Ft of 15 inch pipe and tie to existing catch basin

Clean outlet of existing 18 inch pipe. Traffic control and disposal of spoil included.

Lump sum amount: \$2,510.00.

Project Site #2

Ref: Proposal from Joe Vicini Inc. Job #5911 6832 Crystal Blvd.- Culvert Replacement

Description of work: Remove existing 12 inch pipe and replace with 20 Ft. of 18 inch pipe. Reset existing mail box and pave with black top approx. 216 square Ft. Clean road side ditch above pipe and below pipe to intersection of Oak Ridge Circle South.

Lump sum amount: \$3,250.00

Project Site #3

Ref: Proposal from Joe Vicini Inc. Job #5927 6631 Sodalite –Ditching and Culvert Repair

Description of work: Regrade ditch on North side of Sodalite from intersection of Sodalite and Crystal to 6631 Sodalite. Remove existing 10inch pipe at driveway of 6631 Sodalite and replace with 15 inch pipe. Place asphalt concrete over area of pipe replacement. Repair existing 12 inch pipe under Sodalite.

Lump sum amount: \$4,160.00

Summery:

 Project Site #1
 \$2,510.00

 Project Site #2
 \$3,250.00

 Project Site #3
 \$4,160.00

Project Total \$9,920.00